



ADDENDUM No.2

Date: September 09, 2022.

To: Prospective Bidders

Subject: Addendum #2 - GPL-PD-027-2022 – Completion Of Stores Building

1. Changes and Adjustment to BOQ of Tender Document.

- The following pages are to be removed and replaced for the construction of stores building Sophia.
- Page 4: Bill No.2.0 Demolition - adjustment in quantities of item 2.3.
- Page 6: Bill No. 4.0 Concrete - adjustment in description and quantities of items 4.0, 4.6, 4.7, 4.14, 4.15, 4.29 and 4.30.
- Page 7: Bill No. 5.0 Blockwork - adjustment in description and quantities of items 5.1 and 5.2
- Page 8: Bill No. 6.0 Plaster works - adjustment in description and quantities of items 6.6 and 6.7
- Page 9: Bill No. 7.0 Carpentry & Joinery- adjustment in description and quantities of item 7.2
- Page 10: Bill No. 8.0 Windows - adjustment in description and quantities of item 8.13
- Page 11: Bill No. 9.0 Metal works - adjustment in description and quantities of items 9.6, 9.7, 9.8 and 9.10
- Page 12: Bill No. 10.0 Roofing - adjustment in description and quantities of items 10.1, 10.2, 10.3 and 10.4
- Page 13: Bill No.11.0 Painting and finishes - adjustment in description and quantities of items 11.1, 11.2, 11.5, 11.6, 11.7, 11.8 and 11.11.

- Page 14: Bill No 12.0 Plumbing works – adjustments in the description and quantities of Items 12.2, 2.7 and 12.8.
- Page 16: Bill No. 14.0 Electrical Installation - adjustments in the description and quantities of Items 14.2 and 14.56.
- Page 17: Bill No 15.0 Ac installation - adjustments in the description and quantities of Items 15.1, 15.2, 15.3, 15.5 and 15.6
- Page 19: Bill No. 17.0 lift installation - adjustments in the description and quantities of Item 17.1
- Page 20: Bill No. 18 Walkway - adjustments in the description and quantities of Items 18.7, 18.9 and 18.12
- Page 22: Bill No. 20.0 Appendix

All other terms and conditions remain unchanged. Please be guided accordingly.

GUYANA POWER & LIGHT INC.
PROCUREMENT MANAGER

Ganesh Persaud.

Supply Chain Manager -Procurement.

Strategic Operations.